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STATEMENT OF WORK
NEW PARKING LOTS CONSTRUCTION PROJECT

06.13.12
INTRODUCTION
1.1 The U.S. Embassy in Moscow needs to construct two new parking lots according to the
attached SOW and drawings.
1.2 All work will take place on the main Embassy Compound.
GENERAL REQUIREMENTS
2.1 The Contractor shall complete all work, including furnishing all labor, material, equipment

and services, unless otherwise specified herein, required under this purchase order for
the following firm fixed price and within the time specified herein. This price shall include
all labor, materials, overhead and profit and shall NOT include VAT.

2.2 All work and procedures shall be performed in conformity with the specifications and
work requirements herein. All local and US work safety and health norms and standards
apply to this contract.

2.3 All specifications and requirements are written in the drawings and can not be changed
without the approval of the CO.

2.4 No liquidated damage.

25 The Embassy reserves the right to inspect and test all the work under this contract at any
time. If any of the work does not conform to the contract requirements and/or
specifications, the Embassy may require the Contractor to perform the services again at
no additional cost to the Embassy.

2.6 Unless otherwise stipulated herein, the Contractor shall guarantee the Contractor
workmanship of the work completed under this contract for a two year period from the
date of the Government's acceptance of the work completion.

2.7 During the guarantee period, the Contractor shall correct and/or repair, at no cost to the
Government, any damages and/or deficiencies that may be attributed to the materials
and workmanship provided by the Contractor under this contract. The Contractor shall
provide all labor, materials, equipment, at their own expense, to perform the repair and/or
correction. The repair and/or correction must be completed within 4 days from Notice of
Damage(s).

PRE-CONSTRUCTION REQUIREMENTS

3.1 The Embassy shall provide all drawings required for the job performance.

3.3  The Contracting Officer (CO) may at any time, by written order, make changes in the
drawings of this contract and within the general scope thereof. If such changes cause any
increase in the amount due under this contract, or in the time required for its performance,
the contract must be modified in writing. No changes in the scope of performance, or
changes which result in cost increases, shall be valid without the expressed advance
written approval of the Contracting Officer.

3.4  The Contractor shall provide submittals on each equipment and material to be used on the
contract for approval.

3.5 No construction shall begin until approval of the Bill of Materials is accepted by COR.



4.0 CONSTRUCTION REQUIREMENTS
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Remove the existing granite curbs and steel fence (see the attached drawing) and store
for reinstallation.

Demolish the existing barbeque pits.

Remove soil as deep as 50 cm (measuring from the asphalt pavement level) for the
installation of a new paving base.

Remove the existing trees and bushes (including the roots) as shown on the drawings.
Install the granite curb (along the asphalt paving) at the existing pavement level.

Install the granite curb (along the grass area) at the same level as the similar curb in the
existing parking lot (new curb should be made from Yantshevskiy Real Gray granite).
Reinstall steel fence as shown on the drawings.

Lay geotextile over the entire exposed area of the ditch (2 total).

Backfill the area of the proposed parking lot with 30 cm mix (50/50) of gravel (10-20mm)
and river sand, compact it by mechanical compactor.

Install paving bricks on the sand cushion up to 10 cm. (use different color of tile for
demarcation of parking places).

Provide slope of the brick paving to the asphalt paving with the existing ACO Drain
System.

Restore the landscaping of the area around the new parking lot with new rolled grass.
Restore/replace any damaged asphalt or tile pavements that may occur during the
demolition process.

5.0 ACCESSORIES

GOVERNMENT FURNISHED MATERIALS

51

No Government materials.

6.0 DELIVERABLE SCHEDULE

6.1

No work on site shall be commenced without the CO approval. The Contractor shall
complete the contract work within 45 business days.

7.0 SECURITY CLEARANCES

7.1

This is a non-classified project. The RSO is requested to write a Construction Security
Plan and act as the Site Security Manager for this project. The embassy shall supply any
cleared escorts should they be required.

END OF STATEMENT OF WORK



